STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 17
NUMBER OF BI DDERS 5

PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL
1 702, 096.
2 750, 809.
3 765, 008.
4 843, 179.
5 845, 048.

03/ 11/ 04
08- 494604

08- Rl V-15-16.3/16. 4

FUND TOTAL
ENG NEERS EST

BI D

SUMMARY

I N RI VERSI DE COUNTY NEAR LAKE
ELSI NORE AT BUNDY CANYON RCAD

| NTERCHANGE

RAMP W DENI NG AND SI GNALI ZATI ON

HB4AN 749, 000
657, 000. 00
Bl DDER | D
50 5
00 1
50 3
00 2
00 4

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER 45, 096. 50

Bl DDER | NFORVATI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
03/ 15/ 04
CONTRACT CCDE 'B
50 CONTRACT | TEMS

FEDERAL AlID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

60

PERCENT OVER EST 6. 86

( NAVE/ ADDRESS/ LOCATI ON)

DBX I NC

42066 AVENI DA ALVARADO STE C

TEMECULA CA 92590
A P ENG NEERI NG CORPORATI ON

1271 COLUMBI A AVENUE STE 10
RI VERSI DE CA 92507

LOS ANCGELES ENG NEERI NG | NC

4134 TEMPLE CI TY BLVD
ROSEMEAD CA 91770

VANCE CORPORATI ON

2271 N LOCUST AVENUE
RI ALTO CA 92377

HI GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANCE CA 92868

FAX

FAX

FAX

FAX

909 296-9909
00240547
909 296-9978

909 686-2512
00723018
909 686-3845

626 454-5222
00591176
626 454-5226

909 355-4333
00414567
909 355-4339

714 538-5156
00743775
714 538-5157

CC PREF CLAI MED

SB PREF CLAI MED

BID | S OVER SBP
PREFERENCE LIM TS

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

3. 0%



08-494604 Bl D245

08-RI V-15-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

03/ 11/ 04 03/ 15/ 04
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 ALCORN FENCE | TEM 41
SUN VALLEY CA
CJ ROHR | TEM 35
POVONA CA
J P STRI PI NG ITEM5 6 THRU 9, 11 THRU 15, 19, 20, 36 AND 42 THRU 46
CHERRY VALLEY CA
LANDMARK SI TE CONTRACTORS | TEMS 26, 29 THRU 31 AND 39 ( PORTI ON)
PERRI S CA
PARRI S TRAFFI C CONTRCL | TEMS 3 AND 4 ( PORTI ON)

MURRI ETA CA



08-494604
08-RI V-15-1
03/ 11/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

03/ 15/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

DRAVES PI PELI NE
BONSALL CA

MOORE ELECTRI CAL
CORONA CA

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

EXCAVATI ON

ELECTRI CAL

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACE FENCE
| NDUSTRY CA

CPM
SAN BERNARDI NO CA

PACI FI C ELECTRI C
BELL GARDENS CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

FENCI NG

SLURRY SEAL

TRAFFI C SI GNALS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

J D JIMNEZ

MOORE ELECTRI CAL
CORONA CA

CONTI NUED ON NEXT PAGE

CONCRETE

SI GNALS



08-494604
08-RI V-15-1
03/ 11/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
PAGE 4
03/ 15/ 04

REMAI NI NG BI DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 R FOX

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

BLOCK WALL

SLURRY SEAL AND STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 CHRI SP COVPANY
FONTANA CA

MOORE ELECTRI CAL
CORONA CA

| TEMS 6 THRU 14, 19, 20, 24, 36 AND 42 THRU 46 ( PARTI AL)

| TEMS 47 THRU 49 (PARTI AL)



08-494604 Bl D245

08-RI V-15-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
03/ 11/ 04 03/ 15/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 4, 400. 00* 4, 400. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 3, 400. 00* 3, 400. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 8, 400. 00* 8, 400. 00
5 (S) 120120 TYPE |11 BARRI CADE EA 5 250. 00 1, 250. 00
6 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 3,290 3.00 9, 870. 00
7 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) MR 33 50. 00 1, 650. 00
8 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 250 21.00 5, 250. 00
9 (S) 120300 TEMPORARY PAVEMENT MARKER EA 250 5.00 1, 250. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE Sl GN EA 2 3, 000. 00 6, 000. 00
11 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1, 530 3.25 4,972. 50
STRI PE
12 150713 REMOVE PAVEMENT MARKI NG MR 140 30. 00 4, 200. 00
13 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1, 590 2.25 3,577. 50
14 150722 REMOVE PAVEMENT MARKER EA 230 2.50 575. 00
15 150742 REMOVE ROADSI DE SI GN EA 11 100. 00 1, 100. 00
16 150771 REMOVE ASPHALT CONCRETE DI KE M 20 18. 00 360. 00
17 150802 REMOVE DRAI NAGE FACI LI TI ES EA 3 600. 00 1, 800. 00
18 150805 REMOVE CULVERT M 9 60. 00 540. 00
19 152386 RELOCATE ROADSI DE SI G\- ONE POST EA 15 150. 00 2, 250. 00
20 152387 RELOCATE ROADSI DE S| G\t TWD POST EA 2 175. 00 350. 00
21 153215 REMOVE CONCRETE (CURB AND GUTTER) M 180 18. 00 3, 240. 00
22 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 1, 000. 00* 1, 000. 00
23 190101 ROADWAY EXCAVATI ON VB 1, 380 30. 00 41, 400. 00
24 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 4, 200. 00* 4, 200. 00
25 190185 SHOULDER BACKI NG VB 83 55. 00 4, 565. 00
26 208909 EXTEND 200 MV CONDUI T M 42 110. 00 4, 620. 00
27 260201 CLASS 2 AGGREGATE BASE VB 670 64. 00 42, 880. 00
28 377501 SLURRY SEAL TONN 70 510. 00 35, 700. 00
29 390102 ASPHALT CONCRETE (TYPE A) TONN 960 74.00 71, 040. 00
30 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 160 30. 00 4, 800. 00
AREA)
31 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 48 80. 00 3, 840. 00
32 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 29. 4 550. 00 16, 170. 00
33 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3 1, 200. 00 3, 600. 00
34 513551 RETAI NI NG WALL STEM ( TYPE 6) MR 120 150. 00 18, 000. 00
35 (F) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 2,522 5. 00 12, 610. 00



08-494604 Bl D245

08-RI V-15-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
03/ 11/ 04 03/ 15/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT

36 566011 ROADSI DE SI GN - ONE POST EA 15 100. 00 1, 500. 00

37 650077 750 MV REI NFORCED CONCRETE Pl PE M 5 300. 00 1, 500. 00

38 731502 M NOR CONCRETE (M SCELLANEOUS VB 1 320. 00 320. 00
CONSTRUCTI ON)

39 731627 M NOR CONCRETE (CURB, SI DEWALK AND VB 150 300. 00 45, 000. 00
CURB RAMP)

40 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 433 3.50 1, 515. 50

41 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 15 165. 00 2, 475. 00

42 820107 DELI NEATOR ( CLASS 1) EA 26 30. 00 780. 00

43 820131 OBJECT MARKER ( TYPE K) EA 2 125. 00 250. 00

44 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 210 10. 00 2,100. 00

45 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 3,740 2.40 8, 976. 00
( SPRAYABLE)

46 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 330 4.00 1, 320. 00

47 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUVP SUM 141, 000. 00* 141, 000. 00

48 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUVP SUM 128, 000. 00* 128, 000. 00

49 (S) 860703 | NTERCONNECTI ON CONDUI T AND CABLE LS LUMP SUM 18, 000. 00* 18, 000. 00

50 999990 MOBI LI ZATI ON LS LUMP SUM 19, 500. 00* 19, 500. 00

TOTAL 702, 096. 50



08-494604 Bl D245

08-RI V-15-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
03/ 11/ 04 03/ 15/ 04
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT

1 2, 000. 00* 2000. 00 900. 00* 900. 00 800. 00* 800. 00 2, 000. 00* 2000. 00

2 2,500. 00* 2500. 00 4, 000. 00* 4000. 00 15, 000. 00* 15000. 00 3, 500. 00* 3500. 00

3 9, 000. 00* 9000. 00 5, 000. 00* 5000. 00 4, 000. 00* 4000. 00 10, 000. 00* 10000. 00

4 34, 000. 00* 34000. 00 26, 000. 00* 26000. 00 26, 800. 00* 26800. 00 35, 000. 00* 35000. 00

5 100. 00 500. 00 300. 00 1500. 00 160. 00 800. 00 150. 00 750. 00

6 3. 80 12502. 00 5. 00 16450. 00 3.50 11515. 00 5. 00 16450. 00

7 46. 00 1518. 00 115. 00 3795. 00 44.00 1452. 00 100. 00 3300. 00

8 25. 00 6250. 00 35.00 8750. 00 30. 00 7500. 00 55. 00 13750. 00

9 3.20 800. 00 6. 00 1500. 00 3.00 750. 00 5.00 1250. 00
10 4, 000. 00 8000. 00 1, 600. 00 3200. 00 5, 000. 00 10000. 00 7, 000. 00 14000. 00
11 50 765. 00 2.30 3519. 00 .50 765. 00 3.50 5355. 00
12 2.90 406. 00 20. 00 2800. 00 3.00 420. 00 30. 00 4200. 00
13 60 954. 00 2.00 3180. 00 . 60 954. 00 2.00 3180. 00
14 1.00 230. 00 1.00 230. 00 1.00 230. 00 2.00 460. 00
15 100. 00 1100. 00 80. 00 880. 00 50. 00 550. 00 100. 00 1100. 00
16 35.00 700. 00 10. 00 200. 00 100. 00 2000. 00 30. 00 600. 00
17 500. 00 1500. 00 500. 00 1500. 00 800. 00 2400. 00 450. 00 1350. 00
18 100. 00 900. 00 90. 00 810. 00 300. 00 2700. 00 100. 00 900. 00
19 200. 00 3000. 00 112. 00 1680. 00 150. 00 2250. 00 200. 00 3000. 00
20 250. 00 500. 00 670. 00 1340. 00 130. 00 260. 00 300. 00 600. 00
21 30. 00 5400. 00 27.00 4860. 00 50. 00 9000. 00 50. 00 9000. 00
22 35, 000. 00* 35000. 00 2,500. 00* 2500. 00 22, 000. 00* 22000. 00 1, 000. 00* 1000. 00
23 30. 00 41400. 00 35.00 48300. 00 65. 00 89700. 00 70. 00 96600. 00
24 4, 000. 00* 4000. 00 4, 000. 00* 4000. 00 3, 200. 00* 3200. 00 6, 700. 00* 6700. 00
25 150. 00 12450. 00 73. 00 6059. 00 75. 00 6225. 00 150. 00 12450. 00
26 200. 00 8400. 00 177.00 7434. 00 225.00 9450. 00 475. 00 19950. 00
27 60. 00 40200. 00 130. 00 87100. 00 78. 50 52595. 00 60. 00 40200. 00
28 385. 00 26950. 00 480. 00 33600. 00 362. 00 25340. 00 675. 00 47250. 00
29 75. 00 72000. 00 76. 00 72960. 00 74.00 71040. 00 75. 00 72000. 00
30 20. 00 3200. 00 40. 00 6400. 00 32.00 5120. 00 30. 00 4800. 00
31 73. 00 3504. 00 47.00 2256. 00 77.00 3696. 00 50. 00 2400. 00
32 1, 000. 00 29400. 00 350. 00 10290. 00 1, 100. 00 32340. 00 650. 00 19110. 00
33 2,000. 00 6000. 00 3, 000. 00 9000. 00 3, 000. 00 9000. 00 1, 000. 00 3000. 00
34 250. 00 30000. 00 290. 00 34800. 00 70. 00 8400. 00 200. 00 24000. 00
35 2.00 5044. 00 2.50 6305. 00 5.00 12610. 00 4.00 10088. 00
36 300. 00 4500. 00 240. 00 3600. 00 300. 00 4500. 00 400. 00 6000. 00
37 450. 00 2250. 00 575. 00 2875. 00 725. 00 3625. 00 400. 00 2000. 00
38 1, 250. 00 1250. 00 500. 00 500. 00 1, 100. 00 1100. 00 650. 00 650. 00
39 400. 00 60000. 00 310. 00 46500. 00 555. 00 83250. 00 400. 00 60000. 00



| TEM

40
41
42
43
44
45
46
47
48
49

50
TOT

08-494604
08-RI V-15-1
03/ 11/ 04
SECOND
BI D AMOUNT
6. 00 2598. 00
150. 00 2250. 00
32.00 832. 00
100. 00 200. 00
35. 00 7350. 00
.90 3366. 00
3.00 990. 00
100, 000. 00* 100000. 00
100, 000. 00* 100000. 00
20, 150. 00* 20150. 00
35, 000. 00* 35000. 00
750, 809. 00

SUMMARY

OF

REMA

765, 008. 50

NI NG BI DDERS

FOURTH

Bl D AMOUNT
9. 00 3897.
180. 00 2700.
34.00 884.
27.00 54.
32.50 6825.
. 80 2992
3.00 990
97, 000. 00* 97000
97, 000. 00* 97000
18, 500. 00* 18500
69, 000. 00* 69000
843, 179. 00

Bl D245

PAGE 8
03/ 15/ 04
FI FTH
Bl D AMOUNT
5.00 2165
80. 00 1200
55. 00 1430
55. 00 110
50. 00 10500
3.00 11220
6. 00 1980
99, 500. 00* 99500
99, 500. 00* 99500
19, 500. 00* 19500.
40, 000. 00~ 40000
845, 048. 00



